LUCAS COUNTY

g J§ Land Bank
REQUEST FOR BIDS

Commercial Building Demolition Work
Posted: August 12, 2026

Bid Deadline: August 26, 2026

The Lucas County Land Bank (the “Owner”) is a non-profit organization building neighborhoods by
investing in land, buildings, and people. The Land Bank may procure bids from qualified contractors
through an informal process in which the lowest responsive and responsible bid is chosen from those
received. Contractors must be qualified to work with the Land Bank, if not already, to bid.

Visit https://lucascountylandbank.org/contractors to qualify.

PROJECT SITE

3337 Monroe Street, Toledo, Ohio 43606
Parcel Numbers: 01-07701 & 01-07691

Buildings: 1

Year Built: 1932

Gross Building Area: 10,214 sq. ft.
Aggregate Lot Size: 0.5 acres
Floors: 2

Foundation: Partial Basement

Site Map: An aerial map of the Project Site is included below.

NO FORMAL SITE VISIT

The Owner will not schedule a formal site visit for this project. However, bidders must inspect and
familiarize themselves with the Project Site before submitting a bid.

PROJECT DESCRIPTION & GOALS

The goal for this project is to demolish this vacant building to enhance the surrounding neighborhood
and to position this property for future redevelopment. To accomplish this goal, the structure, concrete
and pavement, and any other improvements on the property will be demolished, debris will be removed
to the work specifications, and the site will be graded and seeded, leaving a clean and level lot that can
be easily maintained for future use.


https://lucascountylandbank.org/contractors

BID REQUIREMENTS

To be considered responsive under this Request for Bids, Contractors must prepare and provide the
following information as part of their bid:

1.

Bid for Work. A bid summary on the bidder's company letterhead which includes an itemized
breakdown of costs for the work and a total bid amount.

2. Work Timeline. Work must be completed no later than October 15, 2026.

Prior Similar Projects. Verifiable examples of projects of similar scale and scope that the bidder
has completed successfully in the past five (5) years. Bidders must document at least two (2) prior
successful projects by providing the following information:

Address of each prior project;

Date each prior project was completed,;

Scale of each prior project (square footage of building or land area of the site);
Owner of each prior project at the time of the work; and

Whether each prior project was performed under a Project Labor Agreement (PLA) and a
prevailing wage standard.

O O O O

Familiarity with Project Site. Bidders must inspect the project site before submitting their bids to
assess all circumstances and conditions that may affect the cost and the progress of work. Bidders
must provide a statement explaining that they have inspected and are familiar with the Project Site.
Bidders shall assume all patent and latent risks in connection with the circumstances and conditions
of the project site.

Good Standing. If your company has previously received notice from the Owner of deficient
performance, include a written explanation of what steps you have taken to remedy such
deficiencies.

Prevailing Wage Compliance and Project Labor Agreement Required. Under the Owner’s
Purchasing Policy, the successful bidder must enter into a project labor agreement with the
Northwestern Ohio Building and Construction Trades Council. A bidder should consider these
requirements when submitting its bid. The successful bidder must also comply with the prevailing
wage requirements under Ohio Revised Code Sections 4115.03 to 4115.16, inclusive, concerning
the payment of all mechanics and laborers employed in this project work. Certified and signed
payroll reports itemizing the dates the work was done, the work that was done, the number of people
doing the work, the number of hours, and the hourly rate charged for each person must be submitted
with a bidder’s invoice.

Non-Discrimination. No bidder shall discriminate against any employee or applicant for
employment because of race, religion, color, sex, national origin, disability, age, military status, or
ancestry.

Conflict of Interest. Each bidder certifies upon the submission of their bid that neither the company
nor personnel of the company have any personal interest, direct or indirect, which is incompatible
or in conflict with the discharge or fulfillment of the functions or responsibilities concerning the
completion of the work contemplated by this bid.

Purchasing Policy. Bidders must be fully compliant with Owner’s Purchasing Policy, which is
publicly available on Owner’s website.
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QUESTIONS & BIDDING DEADLINE

Bidders may submit written questions until Wednesday, August 19, 2026 at 2:00 pm. All questions
and answers will be posted on the Lucas County Land Bank’s website where this Request can be found.

Bid Deadline: Wednesday, August 26, 2026 at 2:00 pm.
Bids must be submitted electronically in an organized, written format by the deadline to:
lucascountylandbank@co.lucas.oh.us, copied to jmurnen@co.lucas.oh.us & hkick@co.lucas.oh.us

BID AWARD

The bid will be awarded to the lowest responsive and responsible bidder. The successful bidder will be
invited to negotiate and enter into an agreement with the Owner. No work is authorized until the Owner
enters into a signed agreement with the successful bidder.

The Owner may procure bids from qualified contractors through an informal process in which the lowest
responsive and responsible bid is chosen from those received. Bids will be awarded within fifteen (15)
business days of the bid deadline unless extended at the sole discretion of the Owner. The Owner
reserves the right to reject all bids received for any reason.

To ensure the Land Bank can meet its overall schedule for performance of these projects, a preference
may be given to a bidder who has not already been awarded at least five (5) projects if those projects
are not complete as of the deadline for this bid.

WORK SPECIFICATIONS

o EPA Notification. Provide timely notice to Ohio EPA before demolition work begins as required
by OAC 3745-20.

o Street Closures. Coordinate street closures with the City of Toledo as necessary to undertake
demolition work.

o Permitting. Secure all necessary permits relating to the demolition and hauling of the structure
from the City of Toledo, and provide proof of applicable demolition permits and dump tickets as
necessary. All permits pulled by the contractor are to be formally closed by this contractor upon
completion of permitted work.

o Water and Sewer Termination. Coordinate with service providers to terminate water and sewer
prior to commencing work.

o Building Demolition. Fully demolish the entire structure on the project site, including all
outbuildings, ancillary structures, and site improvements. Remove all demolition debris from the
site and haul it to an appropriate landfill for disposal. Contractor to make available verified
original receipts from a licensed landfill evidencing that the debris has been disposed of properly
when requested.

¢ Foundation Removal (18” below grade). Remove the building’s slab foundation to at least 18”

below grade, leaving no building debris within the cavity, and crush the basement floor to allow
for proper drainage of the project site. Remove all foundation debris from the site and haul it to
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an appropriate landfill for disposal and make available verified original receipts from a licensed
landfill, evidencing that the debris has been disposed of properly when requested.

Concrete and Pavement Removal. Excavate and remove all paved surfaces, including but not
limited to asphalt and concrete pavements and pads, blocks, and private walkways. All removed
concrete and pavement debris to be hauled to an appropriate landfill for disposal. Contractor to
make available verified original receipts from a licensed landfill evidencing that the debris has
been disposed of properly when requested.

Curb Aprons. Remove curb aprons bordering the project site along Monroe Street. Grading at
removed aprons to be brought up to match existing tree lawn. Sidewalks at aprons to remain
where feasible. Do not replace curbs or sidewalks following the removal of curb aprons.

Vehicles. Remove all vehicles from the Project Site, including vehicles stored inside the
structure.

Fencing, Trees, and Vegetation. Remove any existing fencing from the Project Site. Remove
all existing trees and vegetation from the Project Site that is in the path of equipment or will
restrict the ability to mow the site in future with ease, leaving a compact graded and seeded site
where grass will grow. Tree stumps are to be grinded or removed.

Site Restoration. Restore the project site with clean, compacted, non-contaminated fill dirt that
meets or exceeds the trade standard to the final grade of the site, and provide a finished site
that is compacted and properly graded consistent with the site’s existing grade and topography
and free from debris, including along lot lines and in adjacent rights of way.

Seeding. Cover the project site with at least 1” of topsoil, hydro-seed the site with a blend of tall
fescue and clover, provide a cover of straw if necessary, and ensure that grass is growing on
the site and that the site can be safely maintained.

Precautions to Prevent Injury and Damage to Property. Provide all necessary protections
and take all necessary precautions that are required to protect workers and bystanders from
injury and to protect nearby personal and real property from damage during the entirety of the
demolition process.

Maintenance of Project Site. Keep the project site and surrounding area clean and free from
excess debris daily during demolition work and following the completion of demolition work.

Water Supply. Contractors will be responsible for supplying water for demolition purposes
during work, and the cost of supplying water should be included in the scope of work. This project
must be performed as a “wet” demolition.

On-Site Concrete Recycling. On-site concrete recycling that will create cost-efficient clean fill
for the project is encouraged if feasible.

Salvage of Materials. The Owner will permit successful bidders to salvage scrap materials in

undertaking the demolition work. The anticipated profit derived from any salvaged materials
must be deducted from the total amount of the contractor’s bid.
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NOT IN THE WORK SPECIFICATIONS

The Owner has already or will complete the following pre-demolition work before the winning bidder
begins all project work:

o Asbestos survey and abatement.

o Electric and natural gas terminations.

PROJECT SITE MAP

04-114-052
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PROJECT PHOTOS
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