
 
 

REQUEST FOR BIDS 
 Building Demolition Work 

  
Posted: July 22, 2026 

 
Bid Deadline: July 30, 2026 

 
*This Request is part of a multiple buildings package, and a bidder must submit a bid 

for all buildings to be considered responsive.* 
              

 
PROJECT SITE 

 
1170 Horace Street, Toledo, Ohio 43606   

Parcel Number(s): 02-05501, 02-05497, 02-05494, 02-05491 
 

Buildings: 2 (house and garage) 
     
Year Built: 1892   
 
Gross Building Area: 1,048 sf.  
 
Aggregate Lot Size: 0.276 acres  
 
Floors: 2 
 
Foundation: Crawl    
 
Site Map: An aerial map of the Project Site is included below.  
 

 
NO FORMAL SITE VISIT 

 
The Owner will not schedule a formal site visit for this project. However, bidders are strongly encouraged 
to visit the Project Site prior to submitting a bid to demonstrate familiarity with the Project Site, consistent 
with the Bid Requirements. 
 
 

PROJECT DESCRIPTION & GOALS 
 
The goal for this project is to demolish this vacant residential structure and clean up adjoining parcels 
to enhance the surrounding neighborhood and to position this property for future redevelopment. To 
accomplish this goal, the structure, concrete and pavement, fencing, and all other improvements on the 
property will be demolished, debris will be removed to the work specifications, and the site will be graded 
and seeded, leaving a clean and level lot that can be easily maintained for future use. 
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BID REQUIREMENTS 
 
To be considered responsive under this Request for Bids, Contractors must prepare and provide the 
following information as part of their bid: 
1. Bid for Work. A bid summary on the bidder’s company letterhead which includes an itemized 

breakdown of costs for the work and a total bid amount. 
2. Work Timeline. Work must be completed no later than September 30, 2026. 
3. Prior Similar Projects. Verifiable examples of projects of similar scale and scope that the bidder 

has completed successfully in the past five (5) years. Bidders must document at least two (2) prior 
successful projects by providing the following information: 

o Address of each prior project; 
o Date each prior project was completed; 
o Scale of each prior project (square footage of building or land area of the site); 
o Owner of each prior project at the time of the work; and 
o Whether each prior project was performed under a Project Labor Agreement (PLA) and a 

prevailing wage standard. 
4. Familiarity with Project Site. Bidders must inspect the project site before submitting their bids to 

assess all circumstances and conditions that may affect the cost and the progress of work. Bidders 
must provide a statement explaining that they have inspected and are familiar with the Project Site. 
Bidders shall assume all patent and latent risks in connection with the circumstances and conditions 
of the project site.  

5. Good Standing. If your company has previously received notice from the Owner of deficient 
performance, include a written explanation of what steps you have taken to remedy such 
deficiencies. 

6. Prevailing Wage Compliance and Project Labor Agreement Required. Under the Owner’s 
Purchasing Policy, the successful bidder must enter into a project labor agreement with the 
Northwestern Ohio Building and Construction Trades Council. A bidder should consider these 
requirements when submitting its bid. The successful bidder must also comply with the prevailing 
wage requirements under Ohio Revised Code Sections 4115.03 to 4115.16, inclusive, concerning 
the payment of all mechanics and laborers employed in this project work. Certified and signed 
payroll reports itemizing the dates the work was done, the work that was done, the number of people 
doing the work, the number of hours, and the hourly rate charged for each person must be submitted 
with a bidder’s invoice.  

7. Non-Discrimination. No bidder shall discriminate against any employee or applicant for 
employment because of race, religion, color, sex, national origin, disability, age, military status, or 
ancestry. 

8. Conflict of Interest. Each bidder certifies upon the submission of their bid that neither the company 
nor personnel of the company have any personal interest, direct or indirect, which is incompatible 
or in conflict with the discharge or fulfillment of the functions or responsibilities concerning the 
completion of the work contemplated by this bid. 

9. Purchasing Policy. Bidders must be fully compliant with Owner’s Purchasing Policy, which is 
publicly available on Owner’s website.  

 
 
 



Page 3 

QUESTIONS & BIDDING DEADLINE 
 

Bidders may submit written questions until Monday, July 27, 2026 at 2:00 pm. All questions and 
answers will be posted on the Lucas County Land Bank’s website where this Request can be found. 
 
Bid Deadline: Thursday, July 30, 2026 at 2:00 pm. 
Bids must be submitted electronically in an organized, written format by the deadline to: 
lucascountylandbank@co.lucas.oh.us, copied to hkick@co.lucas.oh.us 

 
 

BID AWARD 
 
The bid will be awarded to the lowest responsive and responsible bidder. The successful bidder will be 
invited to negotiate and enter into an agreement with the Owner. No work is authorized until the Owner 
enters into a signed agreement with the successful bidder.  
The Owner may procure bids from qualified contractors through an informal process in which the lowest 
responsive and responsible bid is chosen from those received. Bids will be awarded within fifteen (15) 
business days of the bid deadline unless extended at the sole discretion of the Owner. The Owner 
reserves the right to reject all bids received for any reason. 
To ensure the Land Bank can meet its overall schedule for performance of these projects, a preference 
may be given to a bidder who has not already been awarded at least five (5) projects if those projects 
are not complete as of the deadline for this bid. 
 
 

WORK SPECIFICATIONS 
 

 EPA Notification. Provide timely notice to Ohio EPA before demolition work begins as required 
by OAC 3745-20.    
 

 Street Closures. Coordinate street closures with the City of Toledo as necessary to undertake 
demolition work.  

 
 Permitting. Secure all necessary permits relating to the demolition and hauling of the structure 

from the City of Toledo, and provide proof of applicable demolition permits and dump tickets as 
necessary. All permits pulled by the contractor are to be formally closed by this contractor upon 
completion of permitted work. 
 

 Water and Sewer Termination. Coordinate with service providers to terminate water and sewer 
prior to commencing work.  

 
 Building Demolition. Fully demolish the entire structure on the project site, including all 

outbuildings, ancillary structures, and site improvements. Remove all demolition debris from the 
site and haul it to an appropriate landfill for disposal. Contractor to make available verified 
original receipts from a licensed landfill evidencing that the debris has been disposed of properly 
when requested. 

 
 Foundation Removal (18” below grade). Remove the building’s slab foundation to at least 18” 

below grade, leaving no building debris within the cavity, and crush the basement floor to allow 
for proper drainage of the project site. Remove all foundation debris from the site and haul it to 
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an appropriate landfill for disposal and make available verified original receipts from a licensed 
landfill, evidencing that the debris has been disposed of properly when requested. 

 
 Concrete and Pavement Removal. Excavate and remove all paved surfaces, including but not 

limited to asphalt and concrete pavements, as well private walkways. All removed concrete and 
pavement debris to be hauled to an appropriate landfill for disposal. Contractor to make available 
verified original receipts from a licensed landfill evidencing that the debris has been disposed of 
properly when requested.  

 
 Fencing, Trees, and Vegetation. Remove all existing fencing and various debris throughout 

the site. Remove all existing trees and vegetation from the Project Site that is in the path of 
equipment or will restrict the ability to mow the site in future with ease, leaving a compact graded 
and seeded site where grass will grow. This includes removal of all shrubs and sapling trees 
throughout. Plantings in the tree lawn to be removed with exception of trees. Tree stumps are 
to be grinded or removed.  

 
 Site Restoration. Restore the project site with clean, compacted, non-contaminated fill dirt that 

meets or exceeds the trade standard to the final grade of the site, and provide a finished site 
that is compacted and properly graded consistent with the site’s existing grade and topography 
and free from debris, including along lot lines and in adjacent rights of way. 
 

 Seeding. Cover the project site with at least 1” of topsoil, hydro-seed the site with a blend of tall 
fescue and clover, provide a cover of straw if necessary, and ensure that grass is growing on 
the site and that the site can be safely maintained. 

 
 Precautions to Prevent Injury and Damage to Property. Provide all necessary protections 

and take all necessary precautions that are required to protect workers and bystanders from 
injury and to protect nearby personal and real property from damage during the entirety of the 
demolition process. 

 
 Maintenance of Project Site. Keep the project site and surrounding area clean and free from 

excess debris daily during demolition work and following the completion of demolition work. 
 

 Water Supply. Contractors will be responsible for supplying water for demolition purposes 
during work, and the cost of supplying water should be included in the scope of work. This project 
must be performed as a “wet” demolition. 
 

 On-Site Concrete Recycling. On-site concrete recycling that will create cost-efficient clean fill 
for the project is encouraged if feasible. 

 
 Salvage of Materials. The Owner will permit successful bidders to salvage scrap materials in 

undertaking the demolition work. The anticipated profit derived from any salvaged materials 
must be deducted from the total amount of the contractor’s bid. 
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NOT IN THE WORK SPECIFICATIONS 
 
The Owner has already or will complete the following pre-demolition work before the winning bidder 
begins all project work: 

 Asbestos survey and abatement. 
 Electric and natural gas terminations. 

 
 

PROJECT SITE MAP 
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PROJECT PHOTOS 
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